STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 08/ 00
CONTRACT CCDE 'D '
20 CONTRACT | TEMS

FEDERAL Al D ACI M 35F7-(004)E

TOTAL NUMBER OF WORKI NG DAYS

180

PERCENT UNDER EST 12. 99

FAX

FAX

FAX

FAX

( NAVE/ ADDRESS/ LOCATI ON)

661 254-6677
00375759

661 259-1995

626 357-9211
00607397
626 357-1066

949 724-0264
00720483
949 724-0267

818 343-8844
00730148
818 343-8865

Bl D OPENI NG DATE 05/ 04/ 00 I N LOS ANGELES COUNTY NEAR SANTA
CONTRACT NUMBER 07-1X0904 CLARI TA FROM 0. 3 KM NORTH OF GAVI N
LOCATI ON 07- LA-5953- CANYON UNDERCROSSI NG TO 1.3 KM
SQUTH OF CALGROVE BOULEVARD
REPLACE DRAI NAGE CHANNEL
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
PROPCSALS | SSUED 32 FUND TOTAL HA23 720, 000
NUMBER OF BI DDERS 9 ENG NEERS EST 654, 000. 00 AMOUNT UNDER 84, 945. 85
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 569, 054. 15 2 STEVEN R RODGERS GENERAL
ENG NEERI NG AND BUI LDI NG
CONTRACTOR
21556 PLACERI TA CYN RD
NEWHALL CA 91321 91321
2 677, 000. 00 5 SUMM T CONTRACTORS
1824 FLOWER AVE
DUARTE CA 91010
3 713, 799. 00 8 BEADOR CONSTRUCTI ON COVPANY
I NC
P OBOX 1
CORONA DEL MAR CA 92625
4 720, 955. 00 6 T M ENG NEERI NG
19301 VENTURA BLVD STE 200
TARZANA CA 91356
5 722, 040. 00 1 SEA PAC ENG NEERI NG | NC

7304 CANBY AVE
RESEDA CA 91335

FAX

818 776-1344
00674701
618 776-1373



07- 1X0904
07- LA-595
05/ 04/ 00

3

6

727, 609. 00

746, 731. 00

775, 881. 00

783, 737.00

M AHVADI  CONSTRUCTI ON AND
ENG NEERI NG | NC

123 N PI XLEY ST

ORANGE CA 92868

OBERG CONTRACTI NG CORP

P O BOX 630519

SIM VALLEY CA 93063

M TCHELL PACI FI C CONSTRUCTORS
I NC

255 N EL CIELO RD STE 130
PALM SPRI NGS CA 92262

PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066

FAX

FAX

FAX

FAX

714 538-5156
00743775
714 538-5157

805 522-1954
00454298
805 582-0959

760 322-2603
00475188
760 325-6692

626 301-9897
00412587
626 301-0811

Bl D245
PAGE 2
05/ 08/ 00



07- 1X0904 Bl D245

07- LA- 5953 PAGE 3
05/ 04/ 00 05/ 08/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 JUDA BU LDERS | TEM 19 (PARTI AL)
KCI | TEM5 8 THRU 11 AND 144

VI STA STEEL | TEM 19 (PARTI AL)



07- 1X0904
07- LA- 5953
05/ 04/ 00
L1
Bl DDER | D NAME AND ADDRESS

ST

OF

Bl D245
PACGE 4
05/ 08/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 BAYWOOD ENVI RONVENT SERVI CES
SAN RAFAEL CA
QUALI TY HYDROSEEDI NG AND RESTORATI ON
RAMONA CA
VALLEY CONCRETE PLACI NG
SYLMAR CA
Bl DDER | D NAME AND ADDRESS

WATER POLLUTI ON CONTROL PLAN

HI GAVWAT PLANTI NG AND ESTABLI SHVENT

M NOR CONCRETE LI NI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 KARLESKI NT CRUM
CAVARI LLO CA
RAI'N FOR RENT
SANTA PAULA CA
VALLEY CONCRETE PLACI NG
SYLMAR CA
Bl DDER | D NAME AND ADDRESS

I TEMS 6 AND 8 THRU 14
DEVATERI NG
| TEM 19 (

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 FAR EAST LANDSCAPE
M SSON HI LLS CA
STATEW DE SAFETY AND SI GNS
UNI TED SHOTCRETE
NEWHALL CA
CONTI NUED ON NEXT PAGE

LANDSCAPE

SI GN Pl SMO BEACH CA
SHOTCRETE



07- 1X0904
07- LA- 5953
05/ 04/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
05/ 08/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ZEBRA EQUI PMENT
LA M RADA CA

Bl DDER | D NAME AND ADDRESS

MATERI AL AND EQUI PMENT SUPPLI ER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ADVANCE LANDSCAPI NG
20713 ARM NTA ST
CANOGA PARK CA

CHANG LEE CO

1174 WLSON BLVD

LOS ANGELES CA 90019
JBS ENG NEERI NG | NC
1929 RAYMOND AVE

LOS ANGELES CA

TRI UMPH GEO SYNTHETI C
P O BOX 5391
FULLERTON CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG AND SEED PLANTI NG

CONCRETE

GRADI NG, EXCAVATI NG DEMOLI TI ON, AND CONCRETE ROCK SLOPE

CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

KARLESKI NT CRUM
CAVARI LLO CA
PENHALL

I RVINE CA

| TEMS 6 AND 8 THRU 14 ( PARTI AL)

| TEM 3 ( PARTI AL)



07- 1X0904
07- LA- 5953
05/ 04/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
05/ 08/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AMBER STEEL

RI ALTO CA
KARLESKI NT CRUM
CAVARI LLO CA
ROCK STRUCTURES
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

REBAR

LANDSCAPE

Rl PRAP

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AMBER STEEL

P O BOX 900
RIALTO CA
KARLESKI NT CRUM
P O BOX 3315
CAVARI LLO CA

Bl DDER | D NAME AND ADDRESS

REBAR

ERCSI ON CONTROL, HI GHWAY PLANTI NG AND PLANT ESTABLI SHVENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

PENHALL

ANAHEI M CA

ROCK STRUCTURES

SAN DI MAS CA

VALLEY CONCRETE PLACI NG
SYLMAR CA

CONCRETE REMOVAL

ROCK SLOPE PROTECTI ON

PLACE CONCRETE



07- 1X0904 Bl D245

07- LA- 5953 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 04/ 00 05/ 08/ 00
| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

1 017840 DEWATERI NG AND TEMPORARY DRAI NAGE LS LUMP SUM 25, 000. 00* 25, 000. 00
DI VERSI ON

2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 500. 00* 1, 500. 00

3 153220 REMOVE CONCRETE ( CHANNEL) VB 1,020 60. 00 61, 200. 00

4 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00

5 190101 ROADWAY EXCAVATI ON VB 1,570 30. 00 47, 100. 00

6 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 7, 000. 00* 7,000. 00

7 (S) 017841 ROCK COLORI ZATI ON e 310 3.00 930. 00

8 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 2 552. 00 1, 104. 00

9 (S) 017842 COVPOST KG 1, 360 2.18 2, 964. 80

10 (S) 203014 FI BER ( EROSI ON CONTROL) KG 340 2.30 782. 00

11 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 16.5 103. 50 1,707.75

12 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 000. 00* 3,000. 00

13 (S) 204017 PLANT (GROUP W EA 150 5. 00 750. 00

14 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 68 9.20 625. 60

15 681132 GEQCOMPOSI TE DRAI N e 1, 800 12.00 21, 600. 00

16 682040 CLASS 2 PERMEABLE MATERI AL VB 780 64. 00 49, 920. 00

17 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 50 115. 00 5, 750. 00
PROTECTI ON)

18 721518 CONCRETED- ROCK SLOPE PROTECTI ON VB 420 66. 00 27, 720. 00
(1T, NMETHOD A)

19 727905 M NOR CONCRETE ( CHANNEL LI NI NG) VB 1, 350 204. 00 275, 400. 00

20 999990 MOBI LI ZATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00

TOTAL 569, 054. 15



| TEM

O©oOoO~NOOULA, WN P

07- 1X0904
07- LA- 5953
05/ 04/ 00

26.
22,500
14.
630.

1

4.

124.
15, 500
81.

17.

10.

65.

68.

73.
270.

5, 066.

SUMMARY

81600. 00
5000. 00
40820. 00
22500. 00
4340. 00
1260. 00
1632. 00
1360. 00
2046. 00
15500. 00
12150. 00
1156. 00
18000. 00
50700. 00
3400. 00
30660. 00
364500. 00
5066. 00
677, 000. 00

31.

12, 000
30
500.

2

2

100.

4, 000.

10

65.
150.
150.
260.

39, 979.

OF

REMA

351000.
39979.
713, 799. 00

I NI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|

15.

15, 000
15.
2,500.
3

3

150.

3, 000.
8.

10.

10.

45.
150.
70.
220.
80, 000

00
00
00
00*

720, 955. 00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
297000.

80000.

00|
00|

Bl D245

PAGE 8
05/ 08/ 00
FI FTH
BI D AMOUNT
32, 500. 00* 32500
3, 000. 00* 3000
75. 00 76500
10, 000. 00* 10000
25.00 39250
8, 000. 00* 8000
3.00 930
1, 000. 00 2000
3.00 4080
5.00 1700
500. 00 8250
3, 000. 00* 3000
15. 00 2250
10. 00 680
12. 00 21600
70. 00 54600
200. 00 10000
85. 00 35700
280. 00 378000.
30, 000. 00* 30000.
722, 040. 00



| TEM

O©oOoO~NOOULA, WN P

07- 1X0904
07- LA- 5953
05/ 04/ 00

39.

13, 000
10
500.

3

3

100.

5, 000.
10.

12.

45.
131.
100.
272.

63, 000

SUMMARY

86700. 00|
5000. 00|
61230. 00|
13000. 00|
3100. 00|
1000. 00|
4080. 00|
1020. 00|
1650. 00|
5000. 00|
1500. 00|
816. 00|
9000. 00|
35763. 00|
6550. 00|
42000. 00|
367200. 00|
63000. 00|
727, 609. 00

15, 000
6

520.

2

2

100.

4, 500.

11.

79.

140.

85.

320.
72,000

OF

REMA

432000.
72000.
746, 731. 00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

I NI

00|
00|

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|

El GHTH
BI D AMOUNT
_______________________________ |

57,107. 00* 57107
1, 149. 00* 1149
82. 00 83640
19, 432. 00* 19432
39. 00 61230
11, 500. 00* 11500
15.00 4650
480. 00 960
1.90 2584
2.00 680
90. 00 1485
4, 000. 00* 4000
6.00 900
8.00 544
10. 00 18000
59. 00 46020
66. 00 3300
65. 00 27300
195. 00 263250.
168, 150. 00* 168150.
775, 881. 00

Bl D245
PAGE 9
05/ 08/ 00
NI NTH

BI D AMOUNT
35, 000. 00* 35000
3, 000. 00* 3000
60. 00 61200
5, 000. 00* 5000
70. 00 109900.
10, 000. 00* 10000.
5.00 1550.
500. 00 1000.
2.00 2720.
2.00 680.
100. 00 1650.
2,500. 00* 2500.
8.00 1200.
8.00 544.
11. 00 19800.
84. 00 65520.
130. 00 6500.
70. 00 29400.
259. 00 349650.
76, 923. 00* 76923.

783, 737.00



